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STATEMENT OF WORK (SOW)
For the Rebuild of the
Rotator Assembly, Mast
NSN 4320-01-304-9641
P/N: 10526670; CAGE: 56161

2 Scope

This Statement of Work (SOW) establishes and sets forth tasks and identifies the work efforts that
shall be performed by the Contractor to rebuild the Rotator Assembly, Mast National Stock
Number (NSN) 4320-01-304-9641, P/N 10526670, CAGE 56161. (For purposes of this SOW,
Contractor 1s defined as the commercial or government entity performing the rebuild.) This
document contains requirements to rebuild the Rotator Assembly, Mast to condition code “A”.
Condition code “A” is defined as serviceable/issuable without qualification, new, used, repaired, or
reconditioned materiel which is serviceable and issuable to all customers without limitation or
restriction, including materiel with more than six months shelf-life remaining,

1.1 Backeround

Rebuild is defined as “That maintenance technique to restore an item to a standard as near as
possible to original or new condition in appearance, performance, and life expectancy. This 1s
accomplished through a maintenance technique or complete disassembly of the item, inspection of
all parts or components, repair or replacement of worn or unservicable parts/elements using original
manufacturing tolerances and/or specifications and subsequent reassembly of the item.”

2.0 Applicable Documents

The following documents form a part of this SOW to the extent specified. Unless otherwise
specified, the issues of these documents are those listed in the Department of Defense Index of
Specifications and Standards (DODISS) and supplement thereto which is in effect on the date of
solicitation. In the event of conflict between the documents referenced herein and the contents of this
SOW, the contents of this SOW shall be the superseding requirement.

2.1 Military Specifications

MIIL-C-81309 Corrosion Preventive Compounds, Water Displacing, Ultra
Thin Film

2.2  Militarv Standards

MIL-STD-129 DoD Standard Practice for Military Marking
MIL-STD-2073-1D DoD Standard Practice for Military Packaging

2.3  Other Government Documents and Publications The issues of those documents cited
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below shall be used.

247892-720

247892-750

SL-4-09999A

TM 09999A-14/1

TM 09999A-14/1

DoD 4000.25-1-M
NAVICPINST 4491.2A

31 January 2001

Test Specification

Test Procedures

Repair Parts For Mobile Electronic Warfare Support
System (MEWSS) AN/MLQ-36

System Manual, Volume 1, Mobile Electronic Warfare
Support System (MEWSS) AN/MLQ-36

System Manual, Volume 2, Parts 1 and 2, Mobile
Electronic Warfare Support System (MEWSS)
AN/MLQ-36

MILSTRIP Manual

Requisitioning of Contractor Furnished Materiel from the
Federal Supply System

Militarv Handbooks (For Guidance)

MIL-HDBK-61

2.4 Industrv Standards

JESD625-A

Configuration Management Guidance

Requirements for Handling Electrostatic-Discharge
Sensitive ESDS Devices

ANSIFISO/ASQC Q9003-1994 Quality Systems Model for Quality Assurance in Final

Inspection and Test

Industry Standards (For Guidance)

ANSIEIA 649

National Consensus Standard for Configuration

Management

(Copies of Military Standards and Specifications are available from the DOD Single Stock Point,
Document Automation and Production Service, Building 4/D, 700 Robbins Avenue, Philadelphia,
PA 19111-5094, Telephone (215) 697-2179 or DSN 442-2179, or http://www.dodssp.daps.mil.
Copies of other government documents and publications required by contractors in connection with
specific SOW requirements shall be obtained through the contracting officer: Commander, Marine
Corps Logistics Bases, (Code 890) Attn: Contracting Officer, 814 Radford Blvd., Albany, Georgia
31704-1128, commercial telephone number (229) 639-6773 or DSN 567-6773. Copies of
engineering drawings, if applicable, shall be obtained from Commander (Code 851-3), Marine
Corps Logistics Bases, 814 Radford Blvd., Albany, Georgia 31704-1128, commercial telephone
number (229) 639-6410 or DSN 567-6410.)

3.0 Requirements
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3.1 General Tasks In fulfilling the specified requirements, the Contractor shall provide materials,
labor, equipment, facilities and missing/repair parts, necessary to inspect, diagnose, restore, and test
and calibrate the Rotator Assembly, Mast. Upon completion of rebuild the subject item it shall be
Condition Code "A".

3.2 Detail Tasks The following tasks describe the different phases for rebuild of the Rotator
Assembly, Mast:

Phase I Pre-Induction

Phase I'1 Rebuild

Phase III Inspection, Testing and Acceptance

Phase IV Packageing, Handling, Storage and Transportation
(PHS&T)

3.2.1 Phase I (Pre-Induction) A pre-induction inspection analysis shall be performed for each
Rotator Assembly, Mast within 5 working days of induction into the Contractor's facility for
evaluation of rebuild capability. If rebuild is not feasible, assign Condition Code "H" (CC "H"),
notify Marine Corps Logistics Base (Code 843-2), Albany, Georgia for disposition instructions,
otherwise assign CC "M" and induct into the rebuild cycle. Equipment Inspection and Maintenance
Worksheet DA-2404 (Appendix A) shall be used to report all anomalies and shall be provided to the
government in accordance with section 4.0 of this SOW.

3.2.2 Phase II (Rebuild) Afier pre-induction tests and inspections have been completed, rebuild of
the Rotator Assembly, Mast shall be accomplished in accordance with this SOW. Deficiencies noted
on the Equipment Inspection and Maintenance Worksheet DA-2404 (Appendix A) during Phase 1
shall be repaired/replaced. Components or assemblies shall not be disassembled for replacement of
parts unless that part has failed, or the component assembly wherein the part is located is
disassembled for repair.

a. Hardware

(1) Replace broken, unserviceable and/or missing hardware including nuts, bolts, screws,
washers, turnlock fasteners, mandatory replacement items, safety, and one-time use
items. Unserviceable would include any of the above that failed to function properly.

(2) Ensure proper hardware locking devices are present on all moving mechanical
assemblies.

(3) Hardware normally supplied with commercial parts shall be used unless specifically
prohibited.

b. Publications and Documentation The Contractor shall use appropriate technical
documentation to restore the Rotator Assembly, Mast to condition code "A."

¢. The following Standards and Publications shall be used to assist the Contractor:
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MIL-C-81309 Corrosion Preventive Compounds, Water Displacing, Ultra
Thin Film

247892-720 Test Specifications

247892-750 Test Procedures

SL-4-09999A Repair Parts For Mobile Electronic Warfare Support
Svstem (MEWSS) AN/MLQ-36

T™M 09999A-14/1 System Manual, Volume 1, Mobile Electronic Warfare
Support System (MEWSS) AN/MLQ-36

T™M 09999A-14/1 System Manual, Volume 2, Parts 1 and 2, Mobile
Electronic Warfare Support System (MEWSS)
AN/MLQ-36

3.2.3 Phase III (Inspection, Testing and Acceptance)

a. Inspection, Testing and Acceptance of the Rotator Assembly, Mast shall be conducted in
accordance with the documents and TM's listed in section 3.2.2.¢ and documentation available from
or retained by the manufacturer.

b. The Contractor shall be responsible for conducting required tests in accordance with
applicable procedures and specifications.

¢. The Contractor shall be responsible for correcting any deficiencies identified during
inspection/testing. MCLB (Code 843-2), Albany, GA representatives may require the Contractor to
repeat tests or portions thereof, if the original tests fail to demonstrate compliance with this SOW,

3.2.4 Phase IV (Packasing, Handling, Storage and Transportation (PHS&T)Y)

a. The contractor shall be responsible for preservation and packaging of items being rebuilt
under the terms of this statement of work. Items scheduled for long term storage or shipment to
overseas destinations shall be in accordance with the level A requirements of MIL-STD-2073-1D,
Appendix A, Table A. VL., Electronic Equipment. Items scheduled for immediate use domestic
shipment, or short term storage shall be to level B requirements.

b. Marking of all items shall be in accordance with MIL-STD-129.
¢. The Marine Corps will provide the Contractor with the shipping address(es) for delivery of
the rebuilt equipment. The Contractor shall be responsible for arranging for shipment to the pre-

designated site(s). The Marine Corps will be responsible for costs associated with shipping the
subject equipment to and from the Contractor.

3.3 Government Furnished Equipment (GFE)YMateriel (GFM) Accountahility

a. GFE is government owned equipment authorized by contract for use by a
commercial/Government contractor. It is neither consumed during production nor incorporated into
any product. GFM is materiel furnished to a contractor that will be consumed during the course of

4
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production or incorporated into the product being manufactured/remanufactured under a
contract/statement of work In the event the Marine Corps does have GFE/GFM requirements, the
Management Control Activity (MCA), Marine Corps Logistics Bases, Albany, Georgia,
(MCA/Code 827-2), will coordinate required GFE and will maintain a central control system on
Marine Corps assets in the Contractor's possession. The MCA will forward a GFE Accountability
Agreement to the Contractor for signature to establish a chain of custody and property
responsibilities for the Marine Corps assets.

b. Upon receipt of GFM, a copy of the DD-Form-1348 is to be signed and forwarded to the
MCA (MCA/Code 827-2) for accountability purposes.

3.4 Contractor Furnished Material. The Marine Corps has adopted the Navy’s procedures
regarding Contractor Furnished Material (NAVICPINST 4491.2A). In the event Contractor
Furnished Material (CFM) is required for repair parts, the contractor shall requisition through the
DoD Supply System. DoD 4000.25-1-M, (MILSTRIP) Chapter 11 authorizes contractors to
requisition through the DoD Supply System.

3.5 Electrostatic Discharge (ESD) Control Program. The contractor shall establish,
implement and document an ESD control program following the guidelines provided in JESD625-
A. ESD protective measures shall be used during manufacturing, handling, inspection, test,
marking, packaging, storing and transporting ESD sensitive components.

3.6 Quality Assurance Provisions. The Contractor shall provide and maintain a Quality System
that as a minimum, adheres to the requirements of ANSI/ISO/ASQC Q9003-1994, Quality System
Model for Quality Assurance in Final Inspection and Test. The program shall ensure quality
throughout all areas to include processing, assembly, inspection, test, maintenance, and preparation
for delivery and shipping. Unless otherwise specified in the contract, the contractor shall be
responsible for performance of all inspection requirements. The Government reserves the right to
perform any of the inspections set forth in the contract where such inspections are deemed necessary
to assure products and services conform to the prescribed requirements.

3.7 Acceptance. The performance of the Contractor and the quality of work delivered, including
all equipment furnished and documentation written or compiled, shall be subject to in-process
review and inspection during performance of the work. Inspection may be accomplished in-plant or
at any work site or location, and Marine Corps representatives shall be permitted to observe the
work or to conduct an inspection.

3.8 Rejection. Failure to comply with any of the specified requirements listed herein shall be
reason for rejection by MCLB Code 843-2, Albany, representative. The Contractor shall, at no
additional cost to MCLB, Albany, Georgia, correct the deficiencies and repeat the verification until
an acceptable compliance with acceptance test procedures is demonstrated.

3.9 Configuration Control. The contractor shall apply configuration control procedures to
established configuration items. The contractor shall not implement configuration changes to an
item’s documented performance or design characteristics without prior written authorization. If it is
necessary to temporarily depart from the authorized configuration, the contractor shall prepare and
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submit a Request For Deviation. MIL- HDBK-61 (paragraph 4.3 and Table 4-9) and ANSI/EIA-
649 (paragraph 5.3.4) provide guidance for preparing this configuration control document.

4.0 Reports

4.1 Equipment Inspection and Maintenance Worksheet. The Contractor shall complete the
Equipment Inspection and Maintenance Worksheet (Appendix A), DA-2404 for each Rotator
Assembly, Mast being rebuilt. The deficiencies shall appear in Column ¢ of this form. Column d
must be completed in accordance with paragraph 4.2. This form should accompany the equipment
during the rebuild process. The report shall be identified by United States Marine Corps Serial
Number.

4.2 Final Inspection. The Contractor shall complete column d of the Equipment Inspection and
Maintenance Worksheet for each Rotator Assembly, Mast after each deficiency is rebuilt. The
completed document shall be available prior to final acceptance testing. One copy of the document
shall be provided to MCLB (Code 843-2) Albany, Georgia, after final acceptance of the Rotator
Assembly, Mast.

4.3 Progress Report. The Contractor shall provide a Progress Report by serial number in the
contractors format summarizing the progress and status of the Rotator Assembly, Mast. This report
should be submitted 60 days after the first deficiency is noted on the Equipment Inspection and
Maintenance Worksheet. Subsequent submissions shall be within 10 days after the last business day
of each month. One hard copy of this document is to be provided to Life Cycle Management Center,
Attn. Code 843-2, 814 Radford Blvd., Albany, GA 31704-0320.
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EQUIPMENT INSPECTION AND MAINTENANCE WORKSHEET

For uge of this form, see DA PAM 738-750 and 738-731; the proponent agency is DCSLOG

1. ORGANIZATION

2. NOMBNCLATURE ANDMODEL

3. REGISTRATION/SERIALMNSN 4a. MILES |6 HOURS |[c. DS |4 5. DATE 5. TYPE NSPECTION
“ FREE® |* Brlers

7 APPLICABLE REFERENCE

T NUMBER Th DATE Thi NLMBER Th DATE

COLUMN a — Enter TM item number.
COLUMN b — Enter the applicable candition staus symbol.
COLUMN ¢ — Enter deficiencies and shortcomings.

COLUMN d - Show carrective action for deficiency or
shorteaning listed in Column c.

COLUMN e —Individual ascertaining completed carective
action initial in this column.

"¥" — Indicates a deficiency in the equipment that places
it in an inoperable status.

CIRCLED "X" —Indicates a deficiency, however, the
equipment may be operated under specific limitations as
directed by higher autharity ar as prescribed locally, until
corrective action can be accomplished.

HORIZONTAL DASH"(-Y' — Indicates tha arequired
inspection, component replacement, maintenance gperation
check, or test flight is duebut has not been accomplished,
or an overdue MWO has not been accomplished.

STATUS SYMBOLS

DIAGONAL "/Y' —Indicates a material defect other
than a deficienicy which must be carected to increase
efficiency o to make the item completely serviceable.

LAST NAME INITIAL IN BLACK, BLUE-BLACK INK,
OR PENCIL - Indicates that a completely saisfactory
condition exists.

FOR AIRCRAFT - Status symbols will be recorded in red.

ALL INSPECTIONS AND EQUIFPMENT CONDITTONS RECORDED ON THIS FORM HAVE BEEN DETERMINED
INACCORDANCE WITH DIAGNOSTIC FROCEDURES AND STANDARDS IN THE TM CITED HERECQN

8t SIGNATURE (Persoysl performing wspection) 8h TIME 9a. SIGNATURE (Maszernaree Sypervisor) 9. TIME 10 EAESU%JEIES
™ INITIAL
ITEM |STATUS DEFICIENCIES AMD SHORTCOMINGS CORRECTIMVE ACTION WWHEN
NO CORRECTED
a b c d €
USAPPC V110

DA FORM 2404, APR 79

Replaces edition of 1 Jan 64, which will be used

Appendix A
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